Tin Shui Wai Area 31 Phase 1
Particular Specification 19.43

SECTION 19 — PIIING (Cont’d)

19.43 Replace GS clause 19.43 with the following :-

When underground obstructions are encountered at any
depth during piling operations, the Contractor shall at
his own cost and time overcome such underground
obstructions by any means he considers practical, which
means of overcoming cbstructions may include re-design of
piles and/or pile caps, or the abandoment, extracting,
and re—driving of piles, removal of underground
obstructions by excavation, or by pre-boring through the
underground obstructions. Provided always that

(a) the full details of the means of overcoming
obstructions intended by the Contractor

shall be submitted by the Contractor to the Contract
Manager for Approval prior to works being put in
hand, which Approval shall not relieve the
Contractor’s responsibility for the design,
construction, and completion of the Works in
accordance with the Contract:

(b} the Contractor shall allow sufficient time in his
programme of works for obtaining the said Approval:

(c) where such means of overcoming obstruction involves
any changes to the design of the piles amd pile caps
accepted by the Bwloyer at the farmation of the
Contract, any reduction in cost as may have resulted
fram changes shall be subject to deduction in
accordance with the provisions of SOC clause 45; and

(d) where undergroond obstructions are removed by
excavation or pre-boring, the excavated materials
shall be carted away and the boreholes or voids
backfilled with Special Filling Material and well
compacted ail to Approval and at the Contractor’s
own expense. The preboring method which flushes
away the fine materials in solil hence causes
unacceptable ground settlement shall not be adopted.
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